RFP # 0634-218
North Carolina Family Assessment Scale (NCFAS) Training
Amendment No. 1

DSHS answers to Bidders’ questions submitted as of July 19, 2006 are answered
in this document labeled as RFP #0634-218 Amendment No. 1. Amendment No.
1 is incorporated herein by this reference to the Request for Proposals (RFP)
#0634-218.

Amendment No. 1 may only explain or clarify some aspect that is already
addressed in the RFP. But some of the answers may also supplement or change
what was previously stated in the RFP or in an exhibit. Therefore it is important
that bidders review all questions and answers and not just those that they may
have submitted. Questions have been written in this amendment exactly as were
received from potential bidders.

Responses to bidder’s questions shall be posted to the DSHS Procurement Web
site (http://www1.dshs.wa.gov/msa/ccs/index.htm) July 31, 2006.

1. DSHS to issue responses to bidder’s written questions no later than July
31, 2006.

2. The proposal due date will be extended to August 10, 2006. RFP 0634-
218, North Carolina Family Assessment Scale (NCFAS) Training, Section
lI, General Information, C. Procurement Schedule: the procurement
schedule is revised as follows:

Figure 1. PROCUREMENT SCHEDULE

ltem Action Date
1. Issue RFP July 14, 2006
2. Last Date for Accepting Bidder Written Questions by | July 19, 2006
5:00 PM Pacific Standard Time
3. Issue Response to Written Questions No Later Than | Juhy24,-2006
July 31, 2006.
4, Proposal Submission Due by 5:00 p.m. Pacific July-28,-2006

Standard time August 10, 2006

5. Proposal Evaluation July 312006
August 14, 2006

6. Notify Apparently Successful Bidder August10,-2006



http://www1.dshs.wa.gov/msa/ccs/index.htm

ltem Action J Date
R | August 18, 2006

7. Notify Unsuccessful Bidders August-10,-2006
August 18, 2006

8 Begin Contract Negotiations August-11, 2006
August 21, 2006

9. Bidder’'s Request for Debriefing Due by 5:00PM August15-2006
August 25, 2006

10. Hold Debriefing Conferences August17-&-18.2006
August 29, 2006

11. Bidders’ Protest(s) Due August23,-2006
September 6, 2006

12. Contract Execution Anticipated
September-15,2006

October 2, 2006




